

Exhibit B – Engineer’s Cost Proposal

<u>Deliverable</u>	<u>Lump Sum Fee</u>
1. Kick-Off Meeting Minutes	\$ 1,284.00
2. 30% PS&E	21,813.00
3. PDT Minutes (30%)	1,060.00
4. 100% PS&E	23,760.00
5. PDT Minutes (100%)	1,060.00
6. Final PS&E	<u>11,962.00</u>
Total Lump Sum Fee	<u>\$60,939.00</u>

Time and Material Fee Estimates

Time and material charges will be per the attached January 1, 2011 North Coast Engineering Fee Schedule.



FEE SCHEDULE

January 1, 2011

<u>CLASSIFICATION</u>	<u>HOURLY RATE</u>
O Principal Engineer	\$174.00
F Principal	\$162.00
F Principal Surveyor	\$133.00
I Senior Civil Engineer	\$147.00
C Civil Engineer	\$130.00
E Registered Land Surveyor	\$110.00
Project Engineer	\$118.00
Assistant Engineer	\$ 99.00
Senior Engineering Technician	\$ 87.00
Engineering Technician	\$ 68.00
Engineering Intern	\$ 55.00
Secretarial / Clerical	\$ 50.00
F Construction Inspector	\$100.00
I Construction Inspector – Prevailing Wage	\$110.00
E Resident Engineer	\$110.00
L Resident Engineer – Prevailing Wage	\$121.00
D Two-Man Survey Crew	\$175.00
Two-Man Survey Crew – Prevailing Wage	\$225.00
One Man GPS/Robotic Crew	\$175.00
One Man GPS/Robotic Crew – Prevailing Wage	\$200.00
Two-Man GPS Crew	\$210.00
Two-Man GPS Crew – Prevailing Wage	\$260.00

REIMBURSABLE EXPENSES

1. Actual cost of express charges, postage, outside reproduction and survey supplies.
2. Cost + 10% for professional subconsultants required for the work.
3. Mileage at the current IRS business standard mileage rate.
4. In-house reproduction and telecommunications costs, charged at the current North Coast Engineering, Inc. rates.

FEE REVISIONS

North Coast Engineering, Inc. reserves the right to revise this Fee Schedule on a semi-annual basis, and also to adjust hourly prevailing wage rates when wages are modified by the State or Federal government.