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Phase 01: [Enter Phase Name Here]

Project Start (est.): 6/6/2012  Total  Task 01  Task 02  Task 03  Task 04

Project End (est.): [Enter Date Here] Total Tasks Environmental Trainining Pre-disturbance surveys On-going monitoring Project Management

LABOR

Project Role Name Rate  Hours  Charge 
 % of Total 

Project 

 % of 

Labor Hrs 

 % of Lbr 

Charge 
 Hours  Charge  Hours  Charge  Hours  Charge  Hours  Charge 

PM/Biologist Travis Belt 89.00$            545.70          48,567$           36.8% 18.9% 37.6% 21.00         1,869$             160.00       14,240$           266.70       23,736$           98.00         8,722$             

Project Director Bill Henry 121.00$          25.00            3,025$             2.3% 0.9% 2.3% -             -$                     -             -$                     -             -$                     25.00         3,025$             

PM/Biologist Bob Sloan 99.00$            433.70          42,936$           32.5% 15.0% 33.2% 7.00           693$                160.00       15,840$           266.70       26,403$           -             -$                     

Biologist Jon Claxton 99.00$            -                -$                     0.0% 0.0% 0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Biologists Geoff Hoetker 99.00$            -                -$                     0.0% 0.0% 0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Biologist Paul Andreano 99.00$            -                -$                     0.0% 0.0% 0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Biologist Barrett Holland 79.00$            437.70          34,578$           26.2% 15.1% 26.7% 11.00         869$                160.00       12,640$           266.70       21,069$           -             -$                     

Biologist Dwayne Oberhoff 79.00$            -                -$                     0.0% 0.0% 0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Tech Editor Jaimie Jones 68.00$            3.00              204$                0.2% 0.1% 0.2% 3.00           204$                -             -$                     -             -$                     -             -$                     

Labor Subtotal 1,445.10       129,311$         97.9% 50.0% 42.00         3,635$             480.00       42,720$           800.10       71,209$           123.00       11,747$           

Communication Fee - % of Labor 0% -$                     0.0% -$                     -$                     -$                     -$                     

Labor Total 2,890.20       129,311$         97.9% 42.00         3,635.00          480.00       42,720.00        800.10       71,208.90        123.00       11,747.00        

EXPENSES  

Description Unit Rate  # Units  Charge 
 % of Total 

Project 
 # Units  Charge  # Units  Charge  # Units  Charge  # Units  Charge 

Copies (B&W) per page 0.10$              100               10$                  0.0% 100.00       10$                  -             -$                     -             -$                     -             -$                     

Copies (Color) per page 1.00$              25                 25$                  0.0% 25.00         25$                  -             -$                     -             -$                     -             -$                     

Mileage per mile 0.56$              4,320            2,398$             1.8% -             -$                     480.00       266$                3,840.00    2,131$             -             -$                     

Expenses Subtotal 2,433$             1.8% 35$                  266$                2,131$             -$                     

Markup 15% 365$                0.3% 5$                    40$                  320$                -$                     

Expenses Total 2,797$             2.1% 40$                  306$                2,451$             -$                     

SUBCONTRACTORS Rate  Units  Charge  Units  Charge  Units  Charge  Units  Charge  Units  Charge 

Lisa Andreano  enter rate/units or lump 99.00$            -                -$                     0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Michael Walgren  enter rate/units or lump 99.00$            -                -$                     0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Jeremy Lowney  enter rate/units or lump 99.00$            -                -$                     0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Subcontractor Fee Subtotal -$                     0.0% -             -$                     -             -$                     -             -$                     -             -$                     

Markup 20% -$                     0.0% -$                     -$                     -$                     -$                     

Subcontractor Fee Total -$                     0.0% -$                     -$                     -$                     -$                     

Project Phase Totals 132,108$     3,675$         43,026$       73,660$       11,747$       
Note: Communication expense is not subject to 15% administrative fee.

TOTAL THIS PHASE Charges Enter Tax Rate Enter Tax Rate Enter Tax Rate Enter Tax Rate

SWCA Labor Total 129,311                0.00% 0.00% 0.00% 0.00%

Expenses Total 2,797                   Tax Tax Tax Tax

Subcontractors Total -                       -$              -$              -$              -$              

Total Phase 132,108$              Total with Tax Total with Tax Total with Tax Total with Tax

Tax Total -                       3,675$          43,026$        73,660$        11,747$        

Total Including Taxes 132,108$              
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