

**COUNTY OF SAN LUIS OBISPO BOARD OF SUPERVISORS
AGENDA ITEM TRANSMITTAL**

(1) DEPARTMENT Public Works	(2) MEETING DATE 7/8/2014	(3) CONTACT/PHONE Jeff Werst, Design Division Manager (805) 781-4480	
(4) SUBJECT Submittal of bid opening report for 2013-14 Asphalt Overlay, South Bay Boulevard from Los Osos Valley Road to Santa Ysabel Avenue in Los Osos, to award the subject contract to Souza Construction, Inc., the lowest responsible bidder, in the amount of \$497,884.00. District 2.			
(5) RECOMMENDED ACTION In accordance with applicable State Law, it is recommended that the Board: 1. Award the subject contract to Souza Construction, Inc., the lowest responsible bidder, at \$497,884.00, and 2. Authorize the Public Works Director or his designee to approve change orders for a contingency amount up to \$50,000.00, for a final total construction amount of \$547,884.00.			
(6) FUNDING SOURCE(S) Road Fund Pavement Management Program	(7) CURRENT YEAR FINANCIAL IMPACT Estimated Project Costs = \$771,868.00	(8) ANNUAL FINANCIAL IMPACT \$0.00	(9) BUDGETED? Yes
(10) AGENDA PLACEMENT <input checked="" type="checkbox"/> Consent <input type="checkbox"/> Presentation <input type="checkbox"/> Hearing (Time Est. ___) <input type="checkbox"/> Board Business (Time Est. ___)			
(11) EXECUTED DOCUMENTS <input type="checkbox"/> Resolutions <input type="checkbox"/> Contracts <input type="checkbox"/> Ordinances <input checked="" type="checkbox"/> N/A			
(12) OUTLINE AGREEMENT REQUISITION NUMBER (OAR) 19001423		(13) BUDGET ADJUSTMENT REQUIRED? BAR ID Number: N/A <input type="checkbox"/> 4/5 Vote Required <input checked="" type="checkbox"/> N/A	
(14) LOCATION MAP Attached	(15) BUSINESS IMPACT STATEMENT? No	(16) AGENDA ITEM HISTORY <input type="checkbox"/> N/A Date: 5/13/14, #1	
(17) ADMINISTRATIVE OFFICE REVIEW <i>Nikki J. Schmidt</i>			
(18) SUPERVISOR DISTRICT(S) District 2			

Reference: 14JUL08-C-4

County of San Luis Obispo



TO: Board of Supervisors
FROM: Public Works
Jeff Werst, Design Division Manager
Don Spagnolo, Project Manager
VIA: Dave Flynn, Deputy Director of Public Works
DATE: 7/8/2014

SUBJECT: Submittal of bid opening report for 2013-14 Asphalt Overlay, South Bay Boulevard from Los Osos Valley Road to Santa Ysabel Avenue in Los Osos, to award the subject contract to Souza Construction, Inc., the lowest responsible bidder, in the amount of \$497,884.00. District 2.

RECOMMENDATION

In accordance with applicable State Law, it is recommended that the Board:

1. Award the subject contract to Souza Construction, Inc., the lowest responsible bidder, at \$497,884.00, and
2. Authorize the Public Works Director or his designee to approve change orders for a contingency amount up to \$50,000.00, for a final total construction amount of \$547,884.00.

DISCUSSION

In accordance with direction from your Board, bids for the subject contract were opened on Thursday, June 12, 2014.

Eight bids were received. They are as follows:

Engineer's Estimate	\$593,810.00
Souza Construction, Inc.	\$497,884.00
Ferravanti Grading & Paving	521,289.00
Rockwood General Contractors, Inc.	526,953.60
R. Burke Corporation	546,386.00
Papich Construction, Inc.	584,135.00
Granite Construction Company	602,255.00
V. Lopez Jr. & Sons	659,022.00
CalPortland Construction	679,099.00

The low bid came in 16% below the Engineer's Estimate due to bid reflecting lower cost to grind out and remove existing pavement. We have reviewed the submittal from Souza Construction, Inc. and verified that they are the lowest responsive, responsible bidder.

Project Background Information

This asphalt concrete overlay contract is part of the Department of Public Works Annual Pavement Maintenance Program which provides an asphalt overlay of existing roads to extend the service life of the pavement. This work is necessary to halt further deterioration of these paved roads, and to improve safety and operation.

This contract provides for a pavement overlay on South Bay Boulevard from Los Osos Valley Road to 300 feet north of Santa Ysabel. The project will place new hot mix asphalt, with no expansion of the currently paved area, for a total length of approximately 1.75 miles. This road was confirmed for overlay through the County's Pavement Management System and on-site inspection. South Bay Boulevard serves as a key arterial roadway and is in need of repair which had been deferred awaiting the completion of the collection system construction.

OTHER AGENCY INVOLVEMENT/IMPACT

Various utility companies have been contacted in consideration of project impacts to their facilities. The County Clerk formally processes the bid openings.

County Counsel has approved the contract as to legal form and effect.

FINANCIAL CONSIDERATIONS

This is a multi-year project in the Road Fund FY 2014/15 budget at \$1,980,626 – WBS 300504. The total project costs are estimated at \$771,868. Funding for the project will come from the Road Fund Pavement Management Program.

At the time of project completion, when actual construction costs are known, any unused budget will be redirected to the 2015 Asphalt Overlay project. No budget adjustment is necessary.

Please see Exhibit "A" for an estimated cost breakdown of the project.

RESULTS

The immediate result of the recommended action will be the construction of this project, which will improve the road for the safety of the motoring public. This, in turn, will result in a safer, more livable community.

File: Contract No. 300504

c: Resident Engineer
Construction Engineer
Souza Construction, Inc., Contractor

Reference: 14JUL08-C-4

L:\DESIGN\JUL14\BOS\300504 AC South Bay Blvd Souza Const Bid Opening brd ltr.docx.jwerst.taw

ATTACHMENTS

1. Vicinity Map
2. Exhibit A - Project Cost Estimates